

FME - ENGINEERING JOBHOURS ESTIMATE

TITLE _____ W.O.# _____
 BLDG _____ PROGRAM _____

SHOP CONSTRUCTION PHASE

GROUP	ACTIVITY	QTY	HOURS	TOTAL	ACTIVITY CODE
<u>PM</u>	LEVEL OF EFFORT				DPM
<u>MECHANICAL</u>	CONSTRUCTION SUPPORT				DCS
	REVIEW SUBMITTALS				DSR
	STARTUP and ACCEPTANCE				DCO
	AS BUILTS				DCO
	Mech. Total				
<u>ELECTRICAL/I&C</u>	CONSTRUCTION SUPPORT				DCS
	REVIEW SUBMITTALS				DSR
	STARTUP and ACCEPTANCE				DCO
	AS BUILTS				DCO
	Elec. Total				
<u>ARCHITECTURAL</u>	CONSTRUCTION SUPPORT				DCS
	REVIEW SUBMITTALS				DSR
	STARTUP and ACCEPTANCE				DCO
	AS BUILTS				DCO
	Arch. Total				
<u>CONSTRUCTION ADMINISTRATION</u>	CONSTRUCTION SUPPORT				DCS
	REVIEW SUBMITTALS				DSR
	STARTUP and ACCEPTANCE				DCO
	AS BUILTS				DCO
	Const. Adm. Total				
<u>CAD</u>	CONSTRUCTION SUPPORT				DCS
	REVIEW SUBMITTALS				DSR
	STARTUP and ACCEPTANCE				DCO
	AS BUILTS				DCO
	Cad Total				
<u>SHOP</u>					
See Detailed Shop Estimate					
	SHEET TOTAL				